




Republic of the Philippines
Department of Education
Region IV-A
SCHOOLS DIVISION OF QUEZON PROVINCE



Bids and Awards Committee

NOTICE OF POSTPONEMENT OF THE OPENING OF BIDS

PROJECT NO.: 2025-03-INFRA

CONSTRUCTION OF LIBRARY HUB AT STO NIÑO ILAYA NATIONAL HIGH SCHOOL (Formerly San Francisco B NHS Sto. Niño Ilaya Ext.) UNDER CY 2024 BASIC EDUCATIONAL FACILITIES FUND (BEFF)- Batch 2

July 14, 2025

All concerned are hereby notified that the SDO-Quezon Bids and Awards Committee rescheduled the Opening of Bids of the aforementioned project on July 21, 2025, Monday, 1:30 PM due to the absence of quorum as most members of the BAC will be attending an equally important activity.

Original Schedule	New Schedule
Opening of Bids July 21, 2025, 1:30 PM	Opening of Bids July 23, 2025, 1:30 PM

This is to clarify however that the deadline of submission of bids will still be on July 21, 2025, 1:30 PM. Bids must be duly received by the BAC Secretariat at the SDO-Quezon, Talipan, Pagbilao, Quezon. Late bids shall not be accepted.

The opening of bids shall be held in SDO-Quezon, Talipan, Pagbilao, Quezon in the presence of the bidders' representatives who choose to attend the activity.

This notice of postponement is being issued in accordance with Section 29 of the 2016 Revised Implementing Rules and Regulations of Republic Act 9184.

For guidance and information of all concerned.

JOEPI F. FALQUEZA
BAC Chairperson

DEPEDQUEZON-TM-SDS-04-025-003



Address: Sitio Fori, Brgy. Talipan, Pagbilao, Quezon
Trunkline #: (042) 784-0366, (042) 784-0164,
(042) 784-0391, (042) 784-0321



DepEdTayoQuezon



www.depedquezon.com.ph



quezon@deped.gov.ph